NOTIFICATION OF ADDENDUM

ADDENDUM NO. 2
DATED 4/02/2013

Control 6252-04-001
Project BPM - 625204001
Highway  1H0010

County HARRIS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: BPM - 625204001 CONTRCL: 6252-04-001
COUNTY: HARRI S
LETTI NG 04/04/2013
REFERENCE NO 0402
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: SHEET 1-1
X CGENERAL NOTES (SH. NO.: SHEET E

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

DELETED BI D | TEM 438-2002.
REVI SED QUANTI TES FOR BI D | TEM 442-2030.
REVI SED PLAN SHEETS: 3, 25 & 27.




PROJECT BPM - 625204001

COUNTY HARRIS

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
429 |2008 |008 |CNC STRREP (VERTICAL OR OVERHEAD) SF 250.000 1
DOLLARS
and CENTS
442 |2030 |016 |STRSTL (PEDESTAL) LB 7,966.000 2
DOLLARS
and CENTS
495 |2001 RAISING EXIST STRUCT LS 1.000 3
DOLLARS
and CENTS
500 |2001 |011 |MOBILIZATION LS 1.000 4
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 2.000 5
DLING
DOLLARS
and CENTS
4191 |2001 |001 |CARBON FIBER REINF POLY CONC SF 500.500 6
STRENGTHEN
DOLLARS
and CENTS
6834 |2001 |002 |PORTABLE CHANGEABLE MESSAGE SIGN DAY 40.000 7
DOLLARS
and CENTS




Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

GENERAL NOTES:

Supervision:

The Area Engineer listed below will be the responsible party in charge of all work in this
contract. Questions should be referred to:

Jesus R. Garcia, Jr., P. E.
West-Central Harris Area Office
P. O. Box 1386

Houston, Texas 77251-1386
(713) 934-5900 (Work Phone)

This is a State let project, sealed bids will be due in Austin.

The cost for materials, labor, and incidentals to provide for traffic across the roadway and for
ingress and egress to private property in accordance with Section 7.7 of the standard
specifications is subsidiary to the various bid items. Restore access roadways to their original
condition upon completing construction.

Clearly mark or highlight on the shop drawings, the items being furnished for this project.
Submit required shop drawings in accordance with the shop drawing distribution list shown in
the note for Item 5 for review and distribution.

General: Site Management

Do not mix or store materials, or store or repair equipment, on top of concrete pavement or
bridge decks unless authorized by the Engineer. Permission will be granted to store materials on
surfaces if no damage or discoloration will result.

Personal vehicles of employees are not permitted to park within the right of way, including
sections closed to public traffic. Employees may park on the right of way at the Contractor’s
office, equipment, and materials storage yard sites.

Assume ownership of debris and dispose of at an approved location. Do not dispose of debris on
private property unless approved in writing by the District Engineer.

General Notes Sheet A



Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

General: Traffic Control and Construction

When design details are not shown on the plans, provide signs and arrows conforming to the
latest “Standard Highway Sign Designs for Texas” manual when needed. This work is not paid
for directly, but will be incidental to the various bid items.

If working near power lines, comply with the appropriate sections of Texas State Law and
Federal Regulations relating to the type of work involved.

Item 5: Control of the Work

Submit shop drawings electronically for the fabrication of items as documented in Table 1
below. Information and requirements for electronic submittals can be viewed in the “Guide to
Electronic Shop Drawing Submittal” which can be accessed through the following web link,
ftp://ftp.dot.state.tx.us/pub/txdot-info/library/pubs/bus/bridge/e _submit_guide.pdf. References to
11 in. x 17 in. sheets in individual specifications for structural items imply electronic CAD
sheets.

Table 1
2004 Construction Specification Required Shop/Working Drawing Submittals
Spec ) Approval Cont(actor/ o
Submittal X Fabricator | Reviewing
Iltem Product . Required
No.'s Required (YIN) P.E. Seal Party
Required

7.8 Construction Load Analyses Y Y Y B
400 Excavation and Backfill for Structures v N v A

(cofferdams)
403 Temporary Special Shoring Y N Y B
420 Formwork/Falsework Y N Y A
423 Retaining Walls, (calcs req'd.) Y Y Y C
425 Optional Design Calculations (Prstrs Bms) Y Y Y B
425 Prestr Concr Sheet Piling Y Y N B
425 Prestr Concr Beams Y Y N B
425 Prestr Concr Bent Y Y N B
426 Post Tension Details Y Y N B
434 Elastomeric Bearing Pads (All) Y Y N B
441 Bridge Protective Assembly Y Y N B
441 Misc Steel (various steel assemblies) Y Y N B
441 Steel Pedestals (bridge raising) Y Y N B
441 Steel Bearings Y Y N B
441 Steel Bent Y Y N B
441 Steel Diaphragms Y Y N B
441 Steel Finger Joint Y Y N B
441 Steel Plate Girder Y Y N B
441 Steel Tub-Girders Y Y N B
441 Erection Plans Y N Y A
449 Sign-Structure Anchor Bolts Y Y N T
450 Railing Y Y N A
462 Concrete Box Culvert Y Y N C
462 Concrete Box Culvert (Alternate Designs v v v B

Only,calcs reqd.)

Reinforced Concrete Pipe (Jack and Bore
464 only; ONLY when requested) Y Y Y A

General Notes Sheet B
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Project Number: BPM 625204001

County: HARRIS

Sheet 2

Control: 6252-04-001

Highway: IH-10

465 Pre-cast Junction Boxes, Grates, and Inlets Y Y N A

465 Pre-cast Junct!on Boxes, Grates, a’md Inlets v v v B
(Alternate Designs Only, calcs req'd.)

466 Pre-cast Headwalls and Wingwalls Y Y N A

467 Pre-cast Safety End Treatments Y Y N A

495 Raising Existing Structure (calcs reqd.) Y Y Y B

610 Roadway lllumination Supports (Non- v v v T
standard only, cals reqd.)

613 High Mast Illumination Poles (Non-standard

only, calcs reqd.)

627 Treated Timber Poles

644 Special Non-Standard Supports
(Bridge Mounts, Barrier Mounts, Etc.)

647 Large Roadside Sign Supports

650 Cantilever Sign Structure Supports -
Alternate Design Cacls.

650 Sign Structures

652 Highway Sign Lighting Fixtures

654 Sign Walkways

680 Installation of Highway Traffic Signals

682 Vehicle and Pedestrian Signal Heads

684 Traffic Signal Cables

685 Roadside Flashing Beacon Assemblies

686 Traffic Signhal Pole Assemblies (Steel)

687 Pedestal Pole Assemblies

688 Detectors

784 Repairing Steel Bridge Members

SS Prestr Concr Crown Span

SS Sound Barrier Walls

SS Camera Poles

_‘

n

SS Pedestrian Bridge (Calcs req'd.)

SS Screw-In Type Anchor Foundations

SS Fiber Optic/Communication Cable

_‘

n

SS Spread Spectrum Radios for Signals

SS VIVDS System for Signals

<|=<|=<|=<|=<|=<|=<|<|=<|=<[<|<|=<|<|<|=<|[<|<|=<|<]| < |<| < |<]| <
<[=<|=<|<|=<|=<|=<|=<|=<|=<[=<|<]|=<|<|<|=<|<|<]|=<|<]| < |<| < |x]| <

SS CTMS Equipment

Z|1Z2|1Z2|1Z21Z2|<¥|<¥|1Z|1Z|<|Z|1Z|<|Z|Z|Z|Z|Z|Z2|Z| < |<¥]| < |Z| <

_|

Z|H|H|Z|H|w|Z|w|w|w|> (||| =a]|=|=|=] = (=] = (4] =

n

Key to Reviewing Party

A - Area Office
Area Office Email Address
West-Central Harris Area Office HOU-WWCHAOShpDrwgs @txdot.gov

B - Bridge Engineer

| Bridge Design (TXDOT) | HOU-BrgShpDrwgs@txdot.gov

C - Construction Office

Construction HOU-ConstrShpDrwgs @txdot.gov

Laboratory HOU-LabShpDrwgs@txdot.gov

T - Traffic Engineer

| Traffic Operations | HOU-TrfShpDrwgs@txdot.gov

General Notes
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Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

TMS — Traffic Management System

Computerized Traffic Management
Systems (CTMS) HOU-CTMSShpDrwgs@txdot.gov

Item 7: Legal Relations and Responsibilities

This project does not require a U.S. Army Corps of Engineers (USACE) Section 404 Permit
before letting, but if a permit is needed during construction, assume responsibility for preparing
the permit application.  Submit the permit application to the Department’s District
Environmental Section for approval. Once the permit application is approved, the Department
will submit it to the USACE. Assume responsibility for the requested revisions, in coordination
with the Department’s District Environmental Section.

Item 8: Prosecution and Progress

Working days will be computed and charged based on a 7-day workweek with Night-time work
in accordance with Section 8.3.A.3 and 8.3.C.1.

The Lane Closure Assessment Fees are shown in the table below. These fees apply to the
Contractor for closures or obstructions that overlap into restricted hour traffic for each hour or
portion thereof, per lane, regardless of the length of lane closure or obstruction. For Restricted
Hours subject to Lane Assessment Fee refer to the Item, “Barricades, Signs, and Traffic
Handling”.

Location ADT (2013) Lane Closure Fee
IH 10 Eastbound Mainlanes 77,400 $1,500
IH 10 Westbound Mainlanes 75,000 $1,500

Item 502: Barricades, Signs, and Traffic Handling

Use a traffic control plan for handling traffic through the various phases of construction. Follow
the phasing sequence unless otherwise agreed upon by the Area Engineer and the Project
Manager. Ensure this plan conforms to the latest “Texas Manual on Uniform Traffic Control
Devices” and the latest Barricade and Construction (BC) Standard Sheets. Submit changes to the
traffic control plan to the Area Engineer. Provide a layout showing the construction phasing,
signs, striping, and signalizations for changes to the original traffic control plan.

Furnish and maintain the barricades and warning signs, including the necessary temporary and
portable traffic control devices, during the various phases of construction. Place and construct
these barricades and warning signs in accordance with the latest “Texas Manual on Uniform
Traffic Control Devices” for typical construction layouts.

Cover work zone signs when work related to the signs is not in progress, or when any hazard
related to the signs no longer exists.

General Notes Sheet D
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Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

Keep the delineation devices, signs, and pavement markings clean. This work is subsidiary to
the Item, “Barricades, Signs, and Traffic Handling.”

Erect temporary signs when exit ramps are closed or moved to new locations during
construction.

Before detouring traffic onto the mainlane shoulders, remove dirt, debris, vegetation, and other
deleterious material from the surface of the shoulders. Appropriately sign the detour in an
approved manner. This work is subsidiary to the various bid items.

Coordinate and schedule the work with the appropriate Metro representative, if requiring access
to the High Occupancy Vehicle lanes.

Cover or remove the permanent signs and construction signs that are incorrect or that do not
apply to the current situation for a particular phase.

Replace the overhead signs, informational signs, and exit signs to be removed, with temporary
signs providing the correct information to the traveling public. Size the replacement signs and
include them in the traffic control plan.

Do not mount signs on drums or barricades, except those listed in the latest Barricades and
Construction standard sheets.

Use shadow vehicles with Truck Mounted Attenuators (TMA) for lane closures during
construction. Do not reduce the existing number of lanes open to traffic except as shown on the
following time schedule:

U-Turn Lane Closures (McCarty/IH-10 Intersection)*

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Mon - Fri | 05:00 AM - 05:00 PM | 05:00 PM - 05:00 AM N/A
Saturday 05:00 AM - 05:00 PM | 05:00 PM - 05:00 AM N/A
Sunday 05:00 AM - 05:00 PM | 05:00 PM - 05:00 AM N/A

*When necessary, the east and west U-turn lanes at the IH-10/McCarty intersection may
be closed at any time while work is being performed on the bridge. Unless otherwise
approved by the Engineer, the U-turn lanes must remain open when no work is being
performed.

General Notes Sheet E



Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

One or Two Lane Closures (IH-10 Mainlanes)

Day Daytime Closure Nighttime Closure | Restricted Hours Subject
Hours Hours to Lane Assessment Fee
Mon - Fri N/A 09:00 PM - 05:00 AM 05:00 AM - 09:00 PM
Saturday 05:00 AM - 05:00 PM | 05:00 PM - 05:00 AM N/A
Sunday 05:00 AM - 05:00 PM | 05:00 PM - 05:00 AM N/A

Three Lane or Total Closures (IH-10 Mainlanes)*

Day Daytime Nighttime Closure Hours Restricted Hours Subject
Closure to Lane Assessment Fee
Hours
09:00 PM - 05:00 AM 05:00 AM - 09:00 PM

Mon - Thur N/A

12:00 AM (Fri) - 05:00 AM (Fri)

| 05:00 AM - 09:00 PM
Friday NIA 1 09:00 PM (Fri) - 08:00 AM (Sat)

: . 08:00 AM - 09:00 PM
Saturday N/A 09:00 PM (Sat) — 08:00 AM (Sun)

: . 08:00 AM - 09:00 PM

*Total closures of the IH-10 mainlanes are not anticipated on this project, however, if a total
closure is utilized by the Contractor (with approval by the Engineer), any costs associated
with the total closure traffic control and detour will not be paid for directly but will be
considered incidental to the Item, “Barricades, Signs, and Traffic Handling.”

The above times are approved for the traffic control conditions listed.
The Area Engineer may approve other closure times if traffic counts warrant.
The Area Engineer may reduce the above times for special events.

Law enforcement assistance will be required for this project and is expected to be required for
major traffic control changes and lane closures. Coordinate with local law enforcement and
arrange for law enforcement as directed or agreed by the Engineer. Before payment will be
made, complete the “Daily Report of Force Account Work” (Form 316), provided by the
Department and submit daily invoices that agree with this form for any day during the month in
which approved services were provided.

General Notes Sheet F



Project Number: BPM 625204001 Sheet 2
County: HARRIS Control: 6252-04-001

Highway: IH-10

Provide full-time, off-duty, uniformed, certified peace officers, as part of traffic control
operations. The peace officers must be able to show proof of certification by the Texas
Commission on Law Enforcement Officers Standards. The cost of the officers is paid for on a
force account basis.

Provide 2 portable changeable message signs as shown on the Traffic Control Plan and the
Special Specification Item 6834, “Portable Changeable Message Signs”.

A minimum of 7 days in advance of any total closure, notify the Houston District Public
Information Office of which roadways, ramps, intersections, or lanes will be closed, the dates
they will remain closed, and when they will be opened again to traffic.

A minimum of 7 days in advance of any total closure, place a portable changeable message
(PCM) sign at the location of each total closure which informs the traveling public of the details
of the closure.

Item 1122: Temporary Erosion, Sedimentation and Environmental Control

The use of hay bales is not permitted as Storm Water Pollution Prevention Plan (SW3P)
measures.

The Storm Water Pollution Prevention Plan (SW3P) consists of temporary erosion control
measures needed and provided for under this Item. The disturbed area is less than one acre and
use of erosion control measures is not anticipated. If physical conditions encountered at the job
site require necessary controls, BMP installation, maintenance, and removal will be paid as extra
work on a force account basis per Articles 4.2 and 9.5. Since the disturbed area is less than 5
acres, a “Notice of Intent” (NOI) is not required.

Use appropriate measures to prevent, minimize, and control the spill of hazardous materials in
the construction staging area. Remove and dispose of materials in compliance with State and
Federal laws.

Implement temporary and permanent erosion control measures to comply with the National
Pollution Discharge Elimination System (NPDES) general permit under the Clean Water Act.

General Notes Sheet G
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